


Local Public Agency: McHenry County DOT
 County: McHenry
 Section: 24-00589-00-BR
 Engineer's Estimate: \$5,138,124.95

Date: 03/04/26
 Time: 9:00am


		Name of Bidder:		Dunnet Bay Construction Co.		F.H. Paschen		Lorig Construction Co.			
		Address of Bidder:		115 N Brandon Dr. Glendale Heights, IL60139		North East River Rd. Chicago, IL 60656		250 E Touhy Ave. Des Plaines, IL 60018			
		Proposal Guarantee:		Bid Bond		Bid Bond		Bid Bond			
		Terms:		5%		5%		5%			
		Approved Engineer's Estimate									
Item No.	Pay Item Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
20100500	TREE REMOVAL, ACRES	ACRE	0.09	\$33,800.00	\$3,042.00	\$76,400.00	\$6,876.00	\$76,400.00	\$6,876.00	\$77,000.00	\$6,930.00
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	313.00	\$45.00	\$14,085.00	\$65.00	\$20,345.00	\$67.00	\$20,971.00	\$50.00	\$15,650.00
20300100	CHANNEL EXCAVATION	CU YD	389.00	\$78.00	\$30,342.00	\$120.00	\$46,680.00	\$89.09	\$34,656.01	\$70.00	\$27,230.00
20700220	POROUS GRANULAR EMBANKMENT	CU YD	5.00	\$143.00	\$715.00	\$500.00	\$2,500.00	\$187.23	\$936.15	\$170.00	\$850.00
21101505	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	305.00	\$12.00	\$3,660.00	\$70.00	\$21,350.00	\$31.09	\$9,482.45	\$80.00	\$24,400.00
25100645	WILDLIFE FRIENDLY EROSION CONTROL BLANKET	SQ YD	2,733.00	\$4.00	\$10,932.00	\$1.85	\$5,056.05	\$1.85	\$5,056.05	\$1.85	\$5,056.05
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	59.00	\$6.00	\$354.00	\$6.00	\$354.00	\$6.00	\$354.00	\$6.00	\$354.00
28000400	PERIMETER EROSION BARRIER	FOOT	1,251.00	\$5.00	\$6,255.00	\$3.60	\$4,503.60	\$3.60	\$4,503.60	\$3.75	\$4,691.25
28001105	TEMPORARY WILDLIFE FRIENDLY EROSION CONTROL BLANKET	SQ YD	2,733.00	\$2.00	\$5,466.00	\$1.75	\$4,782.75	\$1.75	\$4,782.75	\$1.75	\$4,782.75
30300011	AGGREGATE SUBGRADE IMPROVEMENT	TON	500.00	\$50.00	\$25,000.00	\$45.00	\$22,500.00	\$32.31	\$16,155.00	\$30.00	\$15,000.00
35101400	AGGREGATE BASE COURSE, TYPE B	TON	209.00	\$45.00	\$9,405.00	\$55.00	\$11,495.00	\$33.88	\$7,080.92	\$65.00	\$13,585.00
40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	90.00	\$5.00	\$450.00	\$10.00	\$900.00	\$10.00	\$900.00	\$10.00	\$900.00
40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	TON	28.00	\$400.00	\$11,200.00	\$382.00	\$10,696.00	\$382.00	\$10,696.00	\$390.00	\$10,920.00
42000060	WELDED WIRE REINFORCEMENT	SQ YD	101.00	\$15.00	\$1,515.00	\$30.00	\$3,030.00	\$60.82	\$6,142.82	\$25.00	\$2,525.00
42000080	PAVEMENT CONNECTOR (PCC) FOR BRIDGE APPROACH SLAB	SQ YD	101.00	\$175.00	\$17,675.00	\$255.00	\$25,755.00	\$500.30	\$50,530.30	\$280.00	\$28,280.00
42001300	PROTECTIVE COAT	SQ YD	447.00	\$3.00	\$1,341.00	\$3.00	\$1,341.00	\$2.00	\$894.00	\$1.75	\$782.25
44000100	PAVEMENT REMOVAL	SQ YD	143.00	\$45.00	\$6,435.00	\$100.00	\$14,300.00	\$44.76	\$6,400.68	\$32.00	\$4,576.00
44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	SQ YD	287.00	\$15.00	\$4,305.00	\$40.00	\$11,480.00	\$40.00	\$11,480.00	\$41.00	\$11,767.00
44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	255.00	\$30.00	\$7,650.00	\$15.00	\$3,825.00	\$15.00	\$3,825.00	\$21.00	\$5,355.00
44003100	MEDIAN REMOVAL	SQ FT	3,476.00	\$5.50	\$19,118.00	\$22.00	\$76,472.00	\$7.09	\$24,644.84	\$6.00	\$20,856.00
44213204	TIE BARS 3/4"	EACH	30.00	\$25.00	\$750.00	\$35.00	\$1,050.00	\$43.41	\$1,302.30	\$30.00	\$900.00
50102400	CONCRETE REMOVAL	CU YD	10.00	\$4,100.00	\$39,360.00	\$2,000.00	\$20,000.00	\$4,100.00	\$41,000.00	\$2,500.00	\$25,000.00
50104720	REMOVAL OF EXISTING CONCRETE DECK	EACH	1.00	\$600,000.00	\$600,000.00	\$1,132,500.00	\$1,132,500.00	\$1,438,245.00	\$1,438,245.00	\$1,100,000.00	\$1,100,000.00
50157300	PROTECTIVE SHIELD	SQ YD	2,220.00	\$40.00	\$88,800.00	\$0.01	\$22.20	\$187.90	\$417,138.00	\$1.00	\$2,220.00
50200300	COFFERDAM EXCAVATION	CU YD	76.00	\$80.00	\$6,080.00	\$200.00	\$15,200.00	\$177.79	\$13,512.04	\$50.00	\$3,800.00
50201121	COFFERDAM (TYPE 2) (LOCATION - 1)	EACH	1.00	\$30,000.00	\$30,000.00	\$1.00	\$1.00	\$380,800.00	\$380,800.00	\$1,000.00	\$1,000.00
50300100	FLOOR DRAINS	EACH	8.00	\$750.00	\$6,000.00	\$1,100.00	\$8,800.00	\$1,024.05	\$8,192.40	\$1,000.00	\$8,000.00
50300225	CONCRETE STRUCTURES	CU YD	44.30	\$2,000.00	\$88,600.00	\$1,000.00	\$44,300.00	\$1,692.33	\$74,970.22	\$1,300.00	\$57,590.00
50300255	CONCRETE SUPERSTRUCTURE	CU YD	999.50	\$1,300.00	\$1,299,350.00	\$1,800.00	\$1,799,100.00	\$1,995.56	\$1,994,562.22	\$1,100.00	\$1,099,450.00
50300300	PROTECTIVE COAT	SQ YD	4,180.00	\$3.00	\$12,540.00	\$2.35	\$9,823.00	\$8.35	\$34,903.00	\$1.50	\$6,270.00
50301350	CONCRETE SUPERSTRUCTURE (APPROACH SLAB)	CU YD	128.80	\$610.00	\$78,568.00	\$725.00	\$93,380.00	\$688.94	\$88,735.47	\$550.00	\$70,840.00
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	332,340.00	\$1.80	\$598,212.00	\$1.84	\$611,505.60	\$1.96	\$651,386.40	\$1.65	\$548,361.00
50901720	BICYCLE RAILING	FOOT	712.00	\$175.00	\$124,600.00	\$265.00	\$188,680.00	\$256.00	\$182,272.00	\$257.00	\$182,984.00
50901750	PARAPET RAILING	FOOT	712.00	\$155.00	\$110,360.00	\$125.00	\$89,000.00	\$118.00	\$84,016.00	\$118.00	\$84,016.00
51500100	NAME PLATES	EACH	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$1,400.00	\$1,400.00
52000110	PREFORMED JOINT STRIP SEAL	FOOT	44.00	\$135.00	\$5,940.00	\$320.00	\$14,080.00	\$307.67	\$13,537.48	\$335.00	\$14,740.00
52000216	FINGER PLATE EXPANSION JOINT, 5"	FOOT	44.00	\$7,500.00	\$330,000.00	\$5,650.00	\$248,600.00	\$6,807.03	\$299,509.32	\$5,750.00	\$253,000.00
52000600	FABRIC REINFORCED ELASTOMERIC TROUGH	FOOT	48.00	\$600.00	\$28,800.00	\$725.00	\$34,800.00	\$631.33	\$30,303.84	\$850.00	\$40,800.00
58600101	GRANULAR BACKFILL FOR STRUCTURES	CU YD	29.00	\$105.00	\$3,045.00	\$100.00	\$2,900.00	\$149.56	\$4,337.24	\$200.00	\$5,800.00
60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	306.00	\$55.00	\$16,830.00	\$51.40	\$15,728.40	\$34.22	\$10,471.32	\$100.00	\$30,600.00
60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	FOOT	90.00	\$70.00	\$6,300.00	\$58.65	\$5,278.50	\$44.08	\$3,967.20	\$95.00	\$8,550.00



Local Public Agency: McHenry County DOT
 County: McHenry
 Section: 24-00589-00-BR
 Engineer's Estimate: \$5,138,124.95

Date: 03/04/26
 Time: 9:00am

Name of Bidder:		Dunnet Bay Construction Co.		F.H. Paschen		Lorig Construction Co.					
Address of Bidder:		115 N Brandon Dr. Glendale Heights, IL60139		North East River Rd. Chicago, IL 60656		250 E Touhy Ave. Des Plaines, IL 60018					
Proposal Guarantee:		Bid Bond		Bid Bond		Bid Bond					
Terms:		5%		5%		5%					
Approved Engineer's Estimate											
Item No.	Pay Item Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
60618300	CONCRETE MEDIAN SURFACE, 4 INCH	SQ FT	959.00	\$10.00	\$9,590.00	\$9.65	\$9,254.35	\$10.34	\$9,916.06	\$9.00	\$8,631.00
60619600	CONCRETE MEDIAN, TYPE SB-6.12	SQ FT	2,048.00	\$25.00	\$51,200.00	\$27.25	\$55,808.00	\$32.44	\$66,437.12	\$21.00	\$43,008.00
63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	FOOT	176.00	\$40.00	\$7,040.00	\$75.00	\$13,200.00	\$36.00	\$6,336.00	\$36.00	\$6,336.00
63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	EACH	3.00	\$4,500.00	\$13,500.00	\$7,800.00	\$23,400.00	\$4,320.00	\$12,960.00	\$4,400.00	\$13,200.00
63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	EACH	1.00	\$4,000.00	\$4,000.00	\$6,100.00	\$6,100.00	\$4,100.00	\$4,100.00	\$4,100.00	\$4,100.00
63200310	GUARDRAIL REMOVAL	FOOT	363.00	\$15.00	\$5,445.00	\$12.00	\$4,356.00	\$6.00	\$2,178.00	\$6.00	\$2,178.00
66400105	CHAIN LINK FENCE, 4'	FOOT	132.00	\$100.00	\$13,200.00	\$38.00	\$5,016.00	\$38.00	\$5,016.00	\$38.00	\$5,016.00
67100100	MOBILIZATION	L SUM	1.00	\$339,000.00	\$339,000.00	\$354,758.06	\$354,758.06	\$460,000.00	\$460,000.00	\$275,000.00	\$275,000.00
70106700	TEMPORARY RUMBLE STRIPS	EACH	2.00	\$1,750.00	\$3,500.00	\$800.00	\$1,600.00	\$800.00	\$1,600.00	\$800.00	\$1,600.00
70107025	CHANGEABLE MESSAGE SIGN	CAL DA	384.00	\$50.00	\$19,200.00	\$20.00	\$7,680.00	\$20.00	\$7,680.00	\$20.00	\$7,680.00
70300150	SHORT TERM PAVEMENT MARKING REMOVAL	SQ FT	3,040.00	\$2.50	\$7,600.00	\$0.40	\$1,216.00	\$0.40	\$1,216.00	\$0.40	\$1,216.00
70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	FOOT	5,621.00	\$1.50	\$8,431.50	\$1.25	\$7,026.25	\$1.25	\$7,026.25	\$1.25	\$7,026.25
70307210	TEMPORARY PAVEMENT MARKING - LINE 24" - TYPE IV TAPE	FOOT	16.00	\$10.00	\$160.00	\$10.00	\$160.00	\$10.00	\$160.00	\$10.00	\$160.00
70400100	TEMPORARY CONCRETE BARRIER	FOOT	100.00	\$70.00	\$7,000.00	\$48.57	\$4,857.00	\$90.00	\$9,000.00	\$40.00	\$4,000.00
70600241	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	2.00	\$6,000.00	\$12,000.00	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00
72501000	TERMINAL MARKER - DIRECT APPLIED	EACH	1.00	\$60.00	\$60.00	\$50.00	\$50.00	\$50.00	\$50.00	\$50.00	\$50.00
72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	1.00	\$15.00	\$15.00	\$400.00	\$400.00	\$400.00	\$400.00	\$400.00	\$400.00
78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	SQ FT	350.00	\$25.00	\$8,750.00	\$6.00	\$2,100.00	\$6.00	\$2,100.00	\$6.00	\$2,100.00
78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	FOOT	2,581.00	\$1.00	\$2,581.00	\$1.80	\$4,645.80	\$1.80	\$4,645.80	\$1.80	\$4,645.80
78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	FOOT	717.00	\$2.00	\$1,434.00	\$2.60	\$1,864.20	\$2.60	\$1,864.20	\$2.70	\$1,935.90
78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	FOOT	159.00	\$4.50	\$715.50	\$3.25	\$516.75	\$3.25	\$516.75	\$3.25	\$516.75
78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	15.00	\$30.00	\$450.00	\$8.00	\$120.00	\$8.00	\$120.00	\$8.00	\$120.00
78004600	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LETTERS AND SYMBOLS	SQ FT	395.00	\$35.00	\$13,825.00	\$40.00	\$15,800.00	\$40.00	\$15,800.00	\$40.00	\$15,800.00
78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 4"	FOOT	5,037.00	\$6.00	\$30,222.00	\$4.90	\$24,681.30	\$4.90	\$24,681.30	\$5.00	\$25,185.00
78004630	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 6"	FOOT	1,152.00	\$6.50	\$7,488.00	\$7.00	\$8,064.00	\$7.00	\$8,064.00	\$7.00	\$8,064.00
78004640	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 8"	FOOT	238.00	\$10.00	\$2,380.00	\$10.25	\$2,439.50	\$10.25	\$2,439.50	\$10.50	\$2,499.00
78004720	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 24"	FOOT	34.00	\$30.00	\$1,020.00	\$27.00	\$918.00	\$27.00	\$918.00	\$27.00	\$918.00
78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	SQ FT	395.00	\$3.00	\$1,185.00	\$5.00	\$1,975.00	\$5.00	\$1,975.00	\$5.00	\$1,975.00
78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	FOOT	5,102.00	\$0.60	\$3,061.20	\$0.50	\$2,551.00	\$0.50	\$2,551.00	\$0.50	\$2,551.00
78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	FOOT	1,152.00	\$1.00	\$1,152.00	\$0.65	\$748.80	\$0.65	\$748.80	\$0.65	\$748.80
78011045	GROOVING FOR RECESSED PAVEMENT MARKING 9"	FOOT	238.00	\$1.50	\$357.00	\$0.75	\$178.50	\$0.75	\$178.50	\$0.75	\$178.50
78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	FOOT	34.00	\$10.00	\$340.00	\$5.00	\$170.00	\$5.00	\$170.00	\$5.00	\$170.00
78200005	GUARDRAIL REFLECTORS, TYPE A	EACH	7.00	\$15.00	\$105.00	\$12.00	\$84.00	\$12.00	\$84.00	\$12.00	\$84.00
78200010	BARRIER WALL REFLECTORS, TYPE B	EACH	12.00	\$50.00	\$600.00	\$20.00	\$240.00	\$12.00	\$144.00	\$20.00	\$240.00
78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	SQ FT	3,860.00	\$15.00	\$57,900.00	\$1.50	\$5,790.00	\$1.60	\$6,176.00	\$1.50	\$5,790.00
81022200	CONDUIT ENCASED IN CONCRETE, 2 1/2" DIA., PVC	FOOT	750.00	\$50.00	\$37,500.00	\$29.30	\$21,975.00	\$29.30	\$21,975.00	\$29.50	\$22,125.00
81300830	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 18" X 18" X 8"	EACH	3.00	\$3,200.00	\$9,600.00	\$3,321.30	\$9,963.90	\$3,321.30	\$9,963.90	\$3,400.00	\$10,200.00
81702450	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 10	FOOT	1,000.00	\$7.50	\$7,500.00	\$5.40	\$5,400.00	\$5.40	\$5,400.00	\$5.50	\$5,500.00
84400105	RELOCATE EXISTING LIGHTING UNIT	EACH	3.00	\$4,000.00	\$12,000.00	\$10,586.00	\$31,758.00	\$10,586.00	\$31,758.00	\$11,000.00	\$33,000.00
85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	EACH	1.00	\$2,000.00	\$2,000.00	\$13,253.20	\$13,253.20	\$13,253.20	\$13,253.20	\$14,000.00	\$14,000.00
Z0004552	APPROACH SLAB REMOVAL	SQ YD	188.00	\$75.00	\$14,100.00	\$100.00	\$18,800.00	\$44.56	\$8,377.28	\$92.00	\$17,296.00



Local Public Agency: McHenry County DOT
 County: McHenry
 Section: 24-00589-00-BR
 Engineer's Estimate: \$5,138,124.95

Date: 03/04/26
 Time: 9:00am

Name of Bidder:		Dunnet Bay Construction Co.		F.H. Paschen		Lorig Construction Co.					
Address of Bidder:		115 N Brandon Dr. Glendale Heights, IL60139		North East River Rd. Chicago, IL 60656		250 E Touhy Ave. Des Plaines, IL 60018					
Proposal Guarantee:		Bid Bond		Bid Bond		Bid Bond					
Terms:		5%		5%		5%					
Approved Engineer's Estimate											
Item No.	Pay Item Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Z0013797	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	143.00	\$25.00	\$3,575.00	\$35.00	\$5,005.00	\$50.58	\$7,232.94	\$3.00	\$429.00
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.00	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$250,000.00	\$250,000.00	\$38,000.00	\$38,000.00
Z0029090	DIAMOND GRINDING (BRIDGE SECTION)	SQ YD	2,326.00	\$10.00	\$23,260.00	\$10.00	\$23,260.00	\$9.19	\$21,375.94	\$9.00	\$20,934.00
Z0062456	TEMPORARY PAVEMENT	SQ YD	391.00	\$80.00	\$31,280.00	\$48.00	\$18,768.00	\$48.00	\$18,768.00	\$49.00	\$19,159.00
Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	EACH	1.00	\$1,000.00	\$1,000.00	\$1,830.00	\$1,830.00	\$1,830.00	\$1,830.00	\$2,000.00	\$2,000.00
X0326806	WASHOUT BASIN	L SUM	1.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$3,001.10	\$3,001.10	\$100.00	\$100.00
X2501100	SEEDING, CLASS 3 (SPECIAL)	ACRE	0.50	\$10,000.00	\$5,000.00	\$4,780.00	\$2,390.00	\$4,780.00	\$2,390.00	\$4,900.00	\$2,450.00
X2502019	SEEDING, CLASS 4B (SPECIAL)	ACRE	0.10	\$7,800.00	\$780.00	\$12,000.00	\$1,200.00	\$12,000.00	\$1,200.00	\$12,000.00	\$1,200.00
X2800500	INLET PROTECTION (SPECIAL)	EACH	3.00	\$175.00	\$525.00	\$330.00	\$990.00	\$330.00	\$990.00	\$330.00	\$990.00
X2810108	STONE RIPRAP, CLASS A4 (SPECIAL)	SQ YD	103.00	\$156.00	\$16,068.00	\$300.00	\$30,900.00	\$174.01	\$17,923.03	\$265.00	\$27,295.00
X2810110	STONE RIPRAP, CLASS A5 (SPECIAL)	SQ YD	1,288.00	\$195.00	\$251,160.00	\$190.00	\$244,720.00	\$245.12	\$315,714.56	\$220.00	\$283,360.00
X5021507	DEWATERING	L SUM	1.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$34,024.03	\$34,024.03	\$5,000.00	\$5,000.00
X5030250	BRIDGE DECK GROOVING (LONGITUDINAL)	SQ YD	1,755.00	\$7.25	\$12,723.75	\$5.50	\$9,652.50	\$6.91	\$12,127.05	\$6.25	\$10,968.75
X5080530	BAR TERMINATORS	EACH	60.00	\$50.00	\$3,000.00	\$18.70	\$1,122.00	\$36.00	\$2,160.00	\$60.00	\$3,600.00
X5220003	SHEET PILE REMOVAL (SPECIAL)	SQ FT	2,896.00	\$52.00	\$150,592.00	\$0.01	\$28.96	\$38.84	\$112,480.64	\$10.00	\$28,960.00
X5230158	DECK DRAIN REPAIR	EACH	1.00	\$2,000.00	\$2,000.00	\$12,000.00	\$12,000.00	\$11,298.79	\$11,298.79	\$5,000.00	\$5,000.00
X5230176	DRAINAGE SCUPPERS, DS-12	EACH	24.00	\$2,600.00	\$62,400.00	\$2,750.00	\$66,000.00	\$2,913.10	\$69,914.40	\$2,700.00	\$64,800.00
X6640106	FENCE REMOVAL (SPECIAL)	FOOT	128.00	\$33.00	\$4,224.00	\$8.00	\$1,024.00	\$8.00	\$1,024.00	\$8.00	\$1,024.00
X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	CAL MO	8.00	\$2,800.00	\$22,400.00	\$5,000.00	\$40,000.00	\$3,000.00	\$24,000.00	\$4,000.00	\$32,000.00
X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	L SUM	1.00	\$125,000.00	\$125,000.00	\$60,000.00	\$60,000.00	\$132,000.00	\$132,000.00	\$195,000.00	\$195,000.00
X7200061	TEMPORARY INFORMATION SIGNING	SQ FT	18.00	\$30.00	\$540.00	\$20.00	\$360.00	\$20.00	\$360.00	\$20.00	\$360.00
X8000003	MAINTENANCE OF LIGHTING SYSTEM	CAL MO	7.00	\$3,500.00	\$24,500.00	\$1,602.30	\$11,216.10	\$1,602.30	\$11,216.10	\$1,700.00	\$11,900.00
X8110105	REMOVE CONDUIT ATTACHED TO STRUCTURE	FOOT	30.00	\$2.00	\$60.00	\$155.70	\$4,671.00	\$155.70	\$4,671.00	\$160.00	\$4,800.00
X8130125	REMOVE EXISTING JUNCTION BOX	EACH	3.00	\$250.00	\$750.00	\$29.40	\$88.20	\$29.40	\$88.20	\$31.00	\$93.00
				Total Bid:	As Read:	\$5,912,634.47	\$7,823,928.55	\$5,070,198.05			
					As Calculated:	\$5,912,634.47	\$7,824,298.46	\$5,070,478.05			
				Approved Engineer's Estimate:	\$5,138,124.95				LOW BID		